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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

         

SUMMARY OF CHANGES   

 

 

SECTION SF 1449 - CONTINUATION SHEET  

 

SOLICITATION/CONTRACT FORM  

                The required response date/time has changed from 06-Jan-2002 10:00 AM to 02-Jun-2015 10:00 AM.  

 

 

 

The following have been modified:  

        EXHIBIT A. 

STATEMENT OF WORK (SOW) 

BACK-UP POWER GENERATOR FOR CMSE HOUSING  

AT TUMACO-NARIÑODEPARTMENT, COLOMBIA 

 

PART 1 

 

 

1.  GENERAL.  Under this contract, the Contractor shall furnish all labor, transportation, equipment, materials, and 

any other items and services necessary to provide and install power generator for the US Civil Military Special 

Element (CMSE) team housing located in the Colombian Marines Installation (Armanda Nacional-Cuarta Brigada 

de Infanteria de Marina-Batallon Fluvial de Infanteria de Marina No. 70) (BRIM 4) in Tumaco Nariño Department, 

Colombia in accordance with (IAW) the Statement of Work (SOW).  The Government shall not exercise any 

supervision or control over the contract providers performing the tasks herein.  Any services provided under this 

contract are considered non-personal in nature. 

 

1.1 Scope of Work.  The Contractor shall provide all personnel, equipment, supplies, facilities, transportation, tools, 

materials, supervision, and other items and non-personal services necessary to execute the terms of this statement of 

work.   At this location power, water, and sewer utilities are available but it is contractor responsibility to request 

and pay for these utilities.  Contractor needs to coordinate with base and/or facility engineer to arrange for the 

connections if needed.  The power generator will serves a backup power source for the CMSE team housing.  This 

generator will allow for CMSE team to operate during power disruptions which are very common in this location.  

The exact location for the generator installation will be provided by ARSOUTH to the contractor during the site visit 

to be held on May 05 2015 (see FAR Clause 52.236-27).  Work executed by the contractor shall include but is not 

limited to: 

 

- Site preparation (i.e. cut, fill, level, drainage); 

- Generator (25 kW) and reserve fuel tank shacks (include slab construction, perimeter wall, and roofing); 

- Electrical infrastructure to install generator; 

- Grounding and lighting protection systems for both generator and fuel tank;  

- Provide and install generator and transfer switch; 

- Provide and install generator fuel tank reserve; 

- and  

- Any other related works for the power generator, and fuel tank reserve. 

 

Note:  The Contractor shall verify all dimensions and/or quantities on site before providing proposal and 

commencing works.  Provided quantities are approximated and it is contractor responsibility to verify these 

dimensions during the site visit.  If discrepancies are found, he shall immediately notify contracting officer 

and contracting officer representative. 
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The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 

activities are not governed by Colombian regulation, the contractor shall comply with safety and health requirements 

as established by EM 385-1-1, by U.S. Army Corps of Engineers. 

 

1.2 Background.  The project is part of US Army South Anti-Terrorism/Force Protection program in support to 

Colombia Security Cooperation Office (SCO). 

 

1.3 Objectives.  The objective of this project is to improve physical security conditions at the CMSE team housing 

at the Colombian Marines Base (BRIM 4) located in Tumaco, Nariño Department, Colombia.  The CMSE team 

house is currently connected to the BRIM 4 electrical grid.  The BRIM 4 electrical grid experiences continuous 

power disruptions due to weather, poor infrastructure of the existing public electrical network, and potential 

vandalism by insurgents.  The lack of power and proper housing conceal can jeopardize CMSE team missions and 

US assets. 

 

1.4 Scope.  The Contractor shall provide electrical load study for the CMSE team house to determine and/or validate 

required power generator capacity.  Contractor shall also provide design for the power generator shack and fuel tank 

leakage containment pool.  Contractor shall provide specifications and labor required for the power generator, shack 

and containment pool in the Tumaco, Nariño, Colombia. 

 

1.5 Required Delivery.  The work shall begin within five (5) days after the Contractor receives the contract award, 

and the project shall be completed in 60 days or less from receipt of contract award. This delivery time includes 

clean-up of the site area.   

 

1.6 General Information. 

 

1.6.1 Quality Control (QC).  The Contractor shall develop and maintain an effective quality control program to 

ensure services are performed in accordance with this SOW and applicable regulations.  The Contractor shall 

develop and implement procedures to identify, prevent, and ensure non-recurrence of defective services.  The 

Contractor’s quality control program is the means by which he assures himself that his work complies with the 

requirement of the contract. Contractor shall deliver Quality Control Plan (QCP) to the Contracting Officer’s 

Representative (COR) and Contracting Officer (KO) for approval within 30 days of contract award.  The Contractor 

shall have five (5) working days to submit any changes for COR and KO acceptance. 

 

1.6.2 Quality Assurance (QA).  The Government shall evaluate the Contractor’s performance under this contract in 

accordance with the Quality Assurance Surveillance Plan.  This plan is primarily focused on what the Government 

must do to ensure that the Contractor has performed in accordance with the performance standards.  It defines how 

the performance standards will be applied, the frequency of surveillance, and the minimum acceptable defect rate(s).        

1.6.3  Recognized Holidays: The Contractor is not required to perform work on Colombian holidays. 

New Year’s Day     Feast of Saints Peter and Paul 

Epiphany     Independence Day 

St. Joseph’s Day     Battle of Boyacá 

Holy Thursday     Assumption Day 

Good Friday     Discover of America 

Labor Day     All Saints Day 

Ascension Day     Cartagena’s Independence Day 

Corpus Christi     Immaculate Conception 

Fest of the Sacred Heart    Christmas Day 

 

1.6.4 Hours of Operation:  The Contractor shall execute work within the following work schedule: Monday 

through Friday, 7:00 a.m. through 5:00 p.m. and Saturdays 8:00 a.m. through 3:00 p.m., except Colombian holidays 

or when the local Government facilities are closed due to local or national emergencies, administrative closings, or 

similar Government directed facility closings.  The Contractor must at all times maintain an adequate workforce for 

the uninterrupted performance of all tasks defined within this SOW when the Government facility is not closed.  
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When hiring personnel, the Contractor shall keep in mind that the stability and continuity of the workforce are 

essential. 

1.6.5 Place of Performance:  The work to be performed under this contract will be performed at the 4th Colombian 

Marine Installation or BRIM 4 (Armanda Nacional-Cuarta Brigada de Infanteria de Marina-Batallon Fluvial de 

Infanteria de Marina No. 70) located in Tumaco, Nariño, Colombia. 

1.6.6 Type of Contract:  The Government plans to award a Firm Fixed Price contract for this requirement. 

 

1.6.7  Security Requirements. The Contractor and/or associated subcontractor employees shall comply with 

applicable installation access and local security policies and procedures. 

 

 

 

1.6.7.1  AT Awareness Training for Contractor Personnel Traveling Overseas.  Upon award of the contract, or 

within 30 days of employment of new personnel performing services under this contract, the Contractor will 

coordinate with the supporting DoD Agency AT Officer through the Government Representative, for AOR specific 

AT awareness training for U.S. based contractor employees and associated subcontractor employees.  This training 

will be updated as required by the supporting installation AT policies. Verification of the training will be made 

available to the Government Representative upon request. 

 

1.6.7.2  Background Checks.  At the time of award of the contract or when hiring new contract workers, the 

Contractor shall ensure contractor employees and subcontractor employees performing services under this contract 

have passed a security check done by the Host Nation and Security Force at the BRIM 4 and BRIM 15 Security 

Office.  Security checks that have been completed as part of a security clearance background investigation, or a 

previous background check that was a condition of employment, meet this requirement.  Documentation of these 

checks will be made available to the Government Representative upon request.  The Government retains the right to 

exclude any employee from performance of duties under this contract if a security check reveals information an 

employee is a security risk.  The exclusion of an employee for security reasons will not relieve the Contractor from 

performance of services required under this contract.  If the Government determines additional background checks 

are required, at a minimum, and upon request from the Government, the Contractor shall provide to the Government 

Representative, the following information on any contractor or subcontractor employee performing services under 

this contract: 

 Full birth name 

 Married name (if applicable) 

 SSN or local equivalent (ID card number) 

 Date of birth 

 Place of birth (city, country) 

 

1.6.7.2.1  If a background check on any employee performing services under this contract, whether the check was 

conducted as a condition of employment or as part of the contract with the Government, reveals any information 

from any source of criminal activity by Contractor employees, subcontractors, or subcontractor employees, the 

Contractor shall immediately: 

 

 Notify the Government Representative of that information; and  

 Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to 

this clause. 

 Traffic violations, other than parking, will be reported to the Government Representative only if the 

contract is for drivers for the Government. 

 

1.6.7.2.2  The Contractor shall also immediately- 

 

 Notify the Government Representative of any suspicious activity by Contractor employees, subcontractors, 

or subcontractor employees the Contractor believes may pose a risk to U.S. national security or imminent 

risk of deadly bodily harm to any person;  
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 Any actions taken against Contractor employees, subcontractors, or subcontractor employees pursuant to 

this clause. 

 

1.6.7.2.3  Remedies. In addition to other remedies available to the Government, the Contractor's failure to comply 

with the requirements of this paragraph may result in- 

 

 Requiring the Contractor to remove a Contractor employee or employees from the performance of the 

contract; 

 Requiring the Contractor to terminate a subcontract;  

 Suspension of contract payments;  

 Loss of award fee, consistent with the award fee plan, for the performance period in which the Government 

determined Contractor non-compliance; 

 Termination of the contract for default or cause, in accordance with the termination clause of this contract; 

or 

 Suspension or debarment. 

 

1.6.7.2.4  Subcontracts.  The Contractor shall include the substance of this paragraph in all subcontracts. 

 

1.6.7.3  Employment Eligibility Contractor will ensure that all contractor employees and sub-contractor employees 

who reside in the U.S. performing services under this contract have been pre-screened for employment eligibility 

using the E-verify Program on the Department of Homeland Security website http://www.uscis.gov/e-verify.   

Personnel that have not met the employment eligibility requirement on this website are not authorized to perform 

services under this contract.  Verification of the eligibility check will be made available to the Government 

Representative upon request.  This requirement is not in lieu of and does not relieve the Contractor from the I-9 

Employment Eligibility Verification Forms for employment of personnel. 

 

 

1.6.7.4  Installation Access.  Contractor and all associated sub-contractor employees shall comply with applicable 

installation, facility and area commander installation/facility access and local security policies and procedures. The 

employee performing services under this contract shall also provide all information required for background checks 

to meet installation access requirements to be accomplished by installation Provost Marshal Office, Director of 

Emergency Services, Security Office or the host nation equivalent. 

 

1.6.7.5  Uniform.  The Contractor shall provide a standard uniform for all contractor and subcontractor employees 

performing services under this contract, and ensure they wear the uniform during appointed duty hours.  The 

uniform may consist of the same type and color shirt and slacks for all workers.  Company logo is optional. 

 

1.6.7.6  Identification.  If required by the Government, contract personnel and all associated sub-contractors 

employees accessing U.S. facilities or activities, shall present a valid picture ID provided by the Government while 

accessing Government owned or contracted facilities and shall adhere to facility security policies and restrictions. If 

applicable, Government issued access badges will not be worn outside designated facility where visible to the 

general public. 

 

1.6.7.7  Escorts:  The Contractor and all associated sub-contractor employees performing services under this 

contract shall be escorted at all times by an individual designated by the Host Nation Security Office or Security 

Force while performing work at this installation.  

 

1.6.7.8  Vetting.  The Contractor company and all associated sub-contractor companies, must have been vetted by 

the US Embassy in the country which the contract will be performed.  For the purposes of this contract, the company 

is considered vetted if the company is located in the country which the contract will be performed unless the 

company has been previously barred from performing services for the Government. If during a previous vetting 

process the company was barred from performing service for the Government, then that is grounds for termination 

of the contract.  If the company is located outside of the country which the contract will be performed, the company 

must be vetted by the US Embassy in the country of performance.  Vetting will coordinated through the US 

Embassy's DOD Security Cooperation Office in the country of performance.  If during any previous vetting process 

http://www.uscis.gov/e-verify
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in other countries, the company was barred from performing services for the Government, that is grounds for 

termination of the contract.  

 

1.6.7.9  Force Protection Condiction (FPCON).  In addition to the changes otherwise authorized by the changes of 

clause of contract, should the US Government FPCON at any individual installation change, the Government may 

require changes in contractor security matters or process.  During FPCONs Charlie and Delta, only contract services 

that have been deemed “mission essential” by the Government will continue.  Contract services will resume when 

the FPCON is reduced to Bravo or lower. 

 

1.6.7.10  iWATCH.  The Contractor will ensure that all contractor employees and sub-contractor employees 

performing services under this contract have been briefed on the iWATCH Program, or equivalent for their 

supporting DoD Agency, within 30 days of employment under the contract.  The Contractor will coordinate with the 

supporting DoD Agency AT Officer through the Government Representative for the briefing.  This training will be 

updated as required by the supporting installation AT policies. A copy of the training attendance will be maintained 

by the Contractor and made available to the Government Representative upon request. 

1.6.7.11  Operations Security.  If the contractor, or a sub-contractor, or employees of either disclose any 

information that disrupts or harms the Government's operations or activities, then the Government retains the right 

to exclude any employee from performance of duties under this contract.  The exclusion of an employee for security 

reasons will not relieve the Contractor from performance of services required under this contract.  By way of 

example, personnel shall not sketch or take photos of government facilities or activities, unless related to service to 

be provided. Personnel shall not post or discuss government facility activities on any unauthorized public access 

media. All government paper products and removable digital storage material that is received, generated, or stored 

during the contract will be destroyed completely when no longer needed to preclude recognition of information. 

 

1.6.7.11.1  The Contractor shall take appropriate security measures to protect Government critical and sensitive 

information.  Contractor shall not disclose specifics of services to unauthorized personnel. Contractor will provide 

sub-contractors only required specifics to accomplish services and/or products delivery. 

 

1.6.7.11.2  Neither the Contractor nor the Contractor’s personnel shall disclose, or cause disclosure of any 

information concerning DoD operations and activities which could result in, or increase the likelihood of, the 

possible breach of the activity’s security or interrupt the continuity of DoD operations. Unauthorized disclosure of 

and/or failure to properly safeguard information, material, equipment, supplies, or proprietary data by the Contractor 

may subject the Contractor, its agent(s), or employees to criminal liability. 

 

1.6.7.11.3  Advertisement and Social Media.  The contractor shall NOT post information to public website or social 

media locations, personal or professional, that in any way disclose conference names, locations, hotel data, 

conference participants, discussions, pictures, etc. before, during or after the conference without the express consent 

of the Government. 

 

1.6.7.12  Medical.  Contractor will ensure that all contractor employees and subcontractor employees are medically, 

dentally, and psychologically fit for performance of their contracted duties.   

 

1.6.7.13  Security Clearance.  A security clearance for contracting personnel is not required for this project.  

Contractor personnel will not be accessing any restricted areas to accomplish this task.   

 

1.6. 8 Physical Security. The Contractor shall be responsible for safeguarding all government equipment, 

information and property provided for Contractor use. At the close of each work period, all government facilities, 

equipment, and materials shall be secured. 

 

1.6. 8.1  Contractor and workforce shall take appropriate security measures to protect U.S. Government critical and 

sensitive information. The Contractor shall not disclose specifics of the project to unauthorized personnel.  

Contractor shall provide their sub-contractors with only the required information to enable them to accomplish 

project delivery. All work related paper products and removable storage material that is received, generated, or 

stored during the contract shall be completely destroyed when no longer needed. Installation access badges will not 

be worn outside of the Government facility where visible to the general public. The Contractor and workforce 
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personnel shall not sketch or take photos of Government facilities or activities, unless directly related to service to 

be provided. The Contractor shall not post or discuss government facility activities on any unauthorized public 

access media. The Contractor shall immediately report suspicious activities to security personnel. 

 

Contractor will have two means of getting access to the Colombian Marines Installations.  Contractor will be 

introduced to the Colombian Marines Installations security office during the pre-construction meeting.  Also 

contractor can contact Mr. Anibal Melendez (anibal.melendez.civ@mail.mil, Aniba.Melendez@tcsc.southcom.mil,  

Office #: 031-275-2525, or Cell #: 310-817-2461). 

 

1.6. 8.2  Key Control. Not applicable. 

 

1.6. 8.3  Lock Combinations. Not applicable. 

 

1.6.9 Post Award Conference/Periodic Progress Meetings:  The Contractor agrees to attend any post award 

conference convened by the contracting activity or contract administration office in accordance with Federal 

Acquisition Regulation Subpart 42.5. The KO, COR and other Government personnel, as appropriate, may meet 

periodically with the Contractor to review the Contractor's performance.  At these meetings the KO will apprise the 

Contractor of how the government views the Contractor's performance and the Contractor will apprise the 

Government of problems, if any, being experienced.  Appropriate action shall be taken to resolve outstanding issues.  

These meetings shall be at no additional cost to the Government.  Contractor shall provide minutes of these 

meetings 2 days after the meetings are concluded.   

 

1.6.10 Contracting Officer Representative (COR):  The COR will be identified by separate letter.  The COR 

monitors all technical aspects of the contract and assists in contract administration.  The COR is authorized to 

perform the following functions: assure that the Contractor performs the technical requirements of the contract, 

perform inspections necessary in connection with contract performance:  maintain written and oral communications 

with the Contractor concerning technical aspects of the contract, issue written interpretations of technical 

requirements, including Government drawings, designs, specifications: monitor Contractor's performance and 

approves progress payments on a monthly basis and notifies both the KO and Contractor of any deficiencies; 

coordinate availability of government furnished property, and provide site entry of Contractor personnel.  A letter of 

designation issued to the COR, a copy of which is sent to the Contractor, states the responsibilities and limitations of 

the COR, especially with regard to changes in cost or price, estimates or changes in delivery dates.  The COR is not 

authorized to change any of the terms and conditions of the resulting order.  

 

1.6.11 Key Personnel:  The following personnel are considered key personnel by the government:  The quality 

control representative, project electrical engineer, field engineer, project superintendant/foreman and any other 

engineers leading design (plans or calculations) efforts related to the project.  The Contractor shall provide a project 

engineer/architect who shall be responsible for the performance of the work.  The name of this person and an 

alternate who shall act for the project engineer/architect when they are absent shall be appointed in writing to the 

KO within ten (10) days of contract award.  The project engineer/architect shall have full authority to act for the 

Contractor on all contract matters relating to daily operation of this contract.  The project engineer/architect or 

alternate shall be available between 8:00 a.m. to 4:30 p.m., Monday thru Friday except Federal and Colombian 

holidays or when the government facility is closed for administrative reasons.    

 

Minimum qualifications for all key personnel are listed below:  The project electrical engineer shall have a 

bachelor’s degree in electrical engineering and maintain a valid Colombian government professional registration, 

and at least ten (10) years of experience.  Field and design engineers shall hve a bachelor’s degree in engineering 

and maintain a valid Colombian professional registration, and at least five (5) years of experience with projects of a 

similar type and magnitude.  The project superintendent/foreman shall have at least three (3) years or three (3) 

projects of experience with projects of a similar type and magnitude. The Contractor’s quality control representative 

shall have at least five (5) years as a quality control inspector in the construction field. 

 

1.6.12 Identification of Contractor Employees:  The Contract personnel attending meetings, answering 

Government telephones, and working in other situations where their Contractor status is not obvious to third parties 

are required to identify themselves as such to avoid creating an impression in the minds of members of the public 
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that they are Government officials.  They must also ensure that all documents or reports produced by Contractors are 

suitably marked as Contractor products or that Contractor participation is appropriately disclosed. 

 

1.6.13 Contractor Travel. Not applicable. 

     

1.6.14  Other Direct Costs. Not applicable. 

 

1.6.15 Data Rights:  The U.S. Government has unlimited rights to all documents/materials produced under this 

contract.  Any documents, designs, drawings, study and test outcomes, survey maps, belong to the U.S. Government 

and shall be turned over to the COR upon completion of the project.   All documents and materials produced under 

this contract shall be US Government owned and are the property of the US Government with all rights and 

privileges of ownership/copyright belonging exclusively to the Government.  These documents and materials may 

not be used or sold by the Contractor without written permission from the KO.  All materials supplied to the 

Government shall be the sole property of the Government and may not be used for any other purpose.  This right 

does not abrogate any other Government rights.  Electrical license engineer shall approve the final electrical load 

study and electrical design.  A structural license engineer shall approve the final generator shack designs.   

 

1.6.16 Organizational Conflict of Interest:  (If applicable):  Contractor and subcontractor personnel performing 

work under this contract may receive, have access to or participate in the development of proprietary or source 

selection information (e.g., cost or pricing information, budget information or analyses, specifications or work 

statements, etc.) or perform evaluation services which may create a current or subsequent Organizational Conflict of 

Interests (OCI) as defined in FAR Subpart 9.5.  The Contractor shall notify the Contracting Officer immediately 

whenever it becomes aware that such access or participation may result in any actual or potential OCI and shall 

promptly submit a plan to the Contracting Officer to avoid or mitigate any such OCI.  The Contractor’s mitigation 

plan will be determined to be acceptable solely at the discretion of the Contracting Officer and in the event the 

Contracting Officer unilaterally determines that any such OCI cannot be satisfactorily avoided or mitigated, the 

Contracting Officer may affect other remedies as he or she deems necessary, including prohibiting the Contractor 

from participation in subsequent contracted requirements which may be affected by the OCI. 

 

1.6.17 Laws and Regulations. 

 

1.6.17.1  Compliance Required.   The Contractor shall, as a minimum, and without additional expense to the U.S. 

Government, be responsible for complying with all Colombian laws, codes, ordinances, and regulations applicable 

to the performance of the work, including those of the host country, and with the lawful orders of any governmental 

authority having jurisdiction.   In the event that a Colombian law or regulation does not exist for a particular event, 

then the U.S. version of at least equal coverage will be specified by the U.S. Government in the particular section of 

this SOW. In the event of a conflict between the contract and such laws, regulations and orders, the Contractor shall 

promptly advise the KO of the conflict and of the Contractor's proposed course of resolution.   

 

1.6.17.2  Labor, Health and Safety Laws.  The Contractor shall comply with all local labor laws of Colombia, 

regulations, customs and practices pertaining to labor, safety, and similar matters, to the extent that such compliance 

is not inconsistent with the requirements of this contract.  The practices outlined in the Colombian regulation 

“Normatividad Salud Ocupacional y Seguridad Industrial” are the minimum acceptable standards.  The Contractor is 

responsible for training all personnel on fire and safety hazards.  Contractor personnel in the performance of their 

duties shall immediately report fire hazards, safety hazards and unsafe conditions to their supervisor.  In the event 

that a Colombian law or regulation does not exist for a particular event, then the U.S. version that covers that 

particular event will be specified in the particular section of this SOW. 

 

The Contractor and their subcontractors shall comply with Colombian Safety regulations and laws. Where project 

activities are not governed by Colombian regulation, the contractor shall comply with safety and health requirements 

as established by EM 385-1-1, by U.S. Army Corps of Engineers. 

 

1.6.18 Licenses and Permits. 
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1.6.18.1  Contractor Licenses and Permits. The Contractor shall, at no additional cost to the U.S. Government, 

obtain all licenses and permits required for performance of work. Contractor shall comply with all applicable 

Colombian laws, rules, and regulations. The Contractor shall submit proper documentation and evidence satisfactory 

to the KO or the COR demonstrating compliance with this requirement when directed by the KO or COR. 

 

1.6.18.2  Subcontractor Licenses and Permits.  The Contractor shall inform the COR and KO in writing that all 

subcontractors and others performing work at Tumaco worksites have obtained all requisite licenses and permits.  

The Contractor shall submit a copy of the licenses and permits (if applies) to the KO and COR demonstrating 

compliance with this requirement when directed by the KO and/or COR. 

 

1.6.19 Environmental Protection.   

 

1.6.19.1 In order to present and provide for abatement and control of any environmental pollution arising from the 

activities in the performance of this contract, the Contractor shall comply with all applicable pollution control and 

abatement policies, and all applicable provisions of the Colombian Codes and Military Base regulations/laws.   

 

1.6.19.2 Environmental protection action required by this section shall consist of furnishing all labor, materials, and 

equipment and performing all work required for the abatement and prevention of pollution during and as the result 

of construction operations under this contract.  For the purpose of this specification, environmental pollution is 

defined as the presence of chemical, physical, or biological elements or agents which adversely affect human health 

or welfare; unfavorably alter ecological balances; detrimentally impact on biological species and/or their habitat; or 

degrade the aesthetic and recreational value of the area. 

 

1.6.19.3 The Contractor shall not pollute storm or sewer lines; or swales with fuels, oils, bitumen, calcium chloride, 

acid, construction wastes; or other harmful materials.  It is the responsibility of the Contractor to investigate and 

comply with all applicable Colombian laws concerning pollution of river and streams.  All work under this contract 

shall be performed in such a manner that objectionable conditions shall not be created in streams through or adjacent 

to the project areas. 

 

1.6.19.4 Waste material is defined as any material for which no use or reuse is intended and which is to be 

discarded.  Disposal of hazardous waste, containers or components thereof, shall be in a hazardous waste disposal 

site only and no other location shall be utilized for such disposal.  Only hazardous waste sites which are permitted 

by the US Environmental Protection Agency (EPA), and/or the Government of Colombia shall be utilized for such 

disposal actions.  Contractor shall coordinate with Colombian environmental agencies for disposal/storage activities.  

The Contractor shall maintain all required documentation related to hazardous material use and waste disposal in 

accordance with the Government of Colombia regulations and requirements. 

 

1.6.20 Personnel Safety.  The Contractor shall ensure the safety of their personnel in accordance with Colombian 

law section Normatividad Salud Ocupacional y Seguridad Industrial.  The Contractor shall immediately correct all 

safety deficiencies upon notification of such deficiencies by the KO/COR and shall notify the KO/COR of the 

corrective action taken.  The Contractor shall be responsible for the safety of their workers and all visitors at each 

work site; and ensure that all personnel are wearing appropriate safety gear at all times (i.e. safety glasses, helmet, 

harness, gloves, and safety shoes).  

 

1.6.20.1 Accident Protection (AP) and Emergency Medical Treatment (EMT).   The Contractor shall have 

personnel licensed by the Colombian government to be trained and capable of dealing with minor personnel injuries.  

The personnel shall be qualified to provide first aid in case of emergency.  The number of AP and EMT shall be 

sufficient to care for the number of employees at the site in the case of an emergency. 

 

1.6.20.2 All work crews, Contractor management personnel, and the COR shall be provided with information 

pertaining to the Contractor's arrangements for emergency medical treatment five (5) days prior to the start of work.  

This information shall include the following: 

 

Local Hospital:  Name   Phone No. 

Local Ambulance: Name   Phone No. 
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Local Doctor:  Name   Phone No 

  

1.6.21 Marking of Work Zones.  The Contractor shall mark all work zones using two lines of plastic yellow 

security ribbon. Yellow security ribbons shall be 8 cm wide and supported on very stable wood stakes. Likewise, the 

project excavation or high accident risk zones shall be signaled with warning signs or fences as protective 

measurements by the Contractor. 

 

1.6.22 Construction Operations and Storage Areas. 

  

1.6.22.1 Confinement to Authorized Areas.  The Contractor shall confine all operations (including storage of 

materials) on to areas authorized or approved by the COR from information received by local authorities.  U.S. 

Government agencies shall have access to the premises for official fire, safety, and security inspections and/or to 

conduct site visits as authorized by the COR. 

 

1.6.22.2 Access to Contractor Storage Yard.  The Contractor shall only store materials and equipment for this at a 

designated location in the Colombia Marines.  The specific worksite location will be coordinated with Colombia 

Marines Public Works or equivalent office during the pre-performance conference or at a later date. 

 

1.6.23 Contractor Vehicles. 

 

1.6.23.1 Vehicular Access.  The Contractor shall, and in accordance with any regulations specified by the municipal 

and Colombian Marines authorities, use only established site entrances and roadways at both worksite locations. 

 

1.6.23.2 Vehicle list.  The Contractor shall provide a list of all vehicles used in the performance of this contract to 

include vehicle description, valid vehicle registration number, and identification ID card numbers to the contracting 

officer representative within ten (10) days after contract award and update as the changes occur.  ID information will 

be used by the installation to verify credentials and issue access permits.  Contractor shall coordinate Colombian 

Marines security office to access installations. 

 

1.6.24 Unforeseen Conditions:  The Contractor shall conduct aerial, surface, underground or embedded interference 

survey to avoid damage to pipes, boxes, cables, utility poles, hoses, wells or other elements in the work area.  If a 

potential interference is found, the Contractor shall promptly give written notice to the KO/COR in accordance with 

FAR Clause 52.236-2, and prepare information for possible alternatives. 

 

 

 

 

 

 

 

 

 

PART 2 

 

 

2.  DEFINITIONS AND ACRONYMS: 

 

2.1  Definitions.   

 

2.1.1 AREA OF RESPONSIBILITY.  The U.S. Southern Command (USSOUTHCOM) area of responsibility 

(AOR) includes the geographic areas of Antigua and Barbuda, Argentina, Aruba, Barbados, Belize, Bolivia, Brazil, 

British Virgin Islands, Cayman Islands, Chile, Colombia, Costa Rica, Cuba, Curacao, Dominica, Dominican 

Republic, Ecuador, El Salvador, Falkland Islands, French Guiana, Grenada, Guadeloupe, Guatemala, Guyana, Haiti, 

Honduras, Jamaica, Martinique, Mayotte, Montserrat, Nicaragua, Panama, Paraguay, Peru, Saint Barthélemy, Saint 
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Martin, Saint Kitts and Nevis, Saint Lucia, Saint Vincent and the Grenadines, Sint Maarten, Suriname, Trinidad and 

Tobago, Turks and Caicos Islands, Uruguay, and Venezuela. 

 

2.1.2  Calendar Days.  Any reference in the Statement of Work to “days” refers to calendar days, rather than 

business days, unless otherwise specified. 

 

2.1.3 Contractor.  A supplier or vendor awarded a contract to provide specific supplies or service to the 

Government.  The term used in this contract refers to the prime. 

 

2.1.4  Contracting Officer (KO).   A person with authority to enter into, administer, and or terminate contracts, and 

make related determinations and findings on behalf of the government.  Note: The only individual who can legally 

bind the government. 

 

2.1.5 Contracting Officer's Representative (COR).   An employee of the U.S. Government appointed by the 

contracting officer to administer the contract.  Such appointment shall be in writing and shall state the scope of 

authority and limitations.  This individual has authority to provide technical direction to the Contractor as long as 

that direction is within the scope of the contract, does not constitute a change, and has no funding implications.  This 

individual does NOT have authority to change the terms and conditions of the contract.  

 

2.1.6 Defective Work.  A task output that does not meet the standard of performance associated with the SOW. 

 

2.1.7 Deliverable.  Anything that can be physically delivered, but may include non-manufactured things such as 

meeting minutes or reports. 

 

2.1.8 Key Personnel.  Contractor personnel that are evaluated in a source selection process and that may be required 

to be used in the performance of a contract by the Key Personnel listed in the SOW.  When key personnel are used 

as an evaluation factor in best value procurement, an offer can be rejected if it does not have a firm commitment 

from the persons that are listed in the proposal. 

 

2.1.9  Local National.  For the purpose of this clause or provision, a local national (LN) is defined as any person 

who is performing services under a contract and is a resident of any country within the USSOUTHCOM AOR. 

 

2.1.10 Physical Security.  Actions that prevent the loss or damage of Government property. 

 

2.1.11 Quality Assurance (QA).  The Government procedures to verify that tasks being performed by the 

Contractor are performed according to acceptable standards. 

 

2.1.12 Quality Assurance Surveillance Plan (QASP).  An organized written document specifying the surveillance 

methodology to be used for surveillance of Contractor performance.   

 

2.1.13 Quality Control (QC).  All necessary measures taken by the Contractor to assure that the quality of an end 

product or service shall meet contract requirements. 

 

2.1.14 Subcontractor.  One that enters into a contract with a prime Contractor.  The Government does not have 

privity of the prime’s contract with the SubContractor. 

 

2.1.15  Third Country National.  A third country national (TCN) is defined as any person, regardless of 

citizenship, who travels into the USSOUTHCOM AOR from outside of the USSOUTHCOM AOR.  This includes 

personnel who are citizens of the country where performance of the contract is being conducted, but reside outside 

of the USSOUTHCOM AOR.  For this purpose, non-DOD contractor personnel are considered traveling under DOD 

sponsorship. 

 

2.1.16 Work Day.  The number of hours per day the Contractor provides services in accordance with the contract. 

 

2.1.17 Work Week.  Monday through Friday, unless specified otherwise. 
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2.1.18  Project Engineer (PE)/Architect: The person who is the technical representative for the Contractor in all 

phases of the project, from design to final execution.  This person will be responsible for design and materials 

submittals and will attend meetings as required for the project.  The experience required is defined in Section 1.6.10. 

 

2.1.19 Field Engineer/Architect.  It is the onsite technical representative overseeing the engineering aspects of the 

project.  This person will ensure proper work execution with regards to project designs, technical standards and 

project schedule.  This person can also establish quality control construction processes.  The experience required is 

defined in Section 1.6.10.  

 

2.1.20 Project Superintendent/Foreman (Maestro de Obra).  Person trained in all aspects of construction 

management with specific knowledge of construction processes.  The experience required is defined in Section 

1.6.10. 

 

2.2.  Acronyms:  

 

ACI   American Concrete Institute 

AFARS   Army Federal Acquisition Regulation Supplement 

AISC   American Institute of Steel Construction 

AR   Army Regulation 

ASTM   American Society for Testing Materials 

AWS   American Welding Society 

CFR   Code of Federal Regulations 

CONUS   Continental United States (excludes Alaska and Hawaii) 

COR   Contracting Officer Representative 

CPM   Critical Path Method 

DA   Department of the Army 

DD250   Department of Defense Form 250 (Receiving Report) 

DFARS   Defense Federal Acquisition Regulation Supplement 

DMDC   Defense Manpower Data Center 

DOD   Department of Defense 

FAR   Federal Acquisition Regulation  

IAW   In Accordance With  

HID   High-intensity discharge 

KO   Contracting Officer  

NSR   Norma Sismo Resistente 

NTC   Normas Técnicas Colombianas 

OCI   Organizational Conflict of Interest 

OCONUS  Outside Continental United States (includes Alaska and Hawaii) 

PERT    Program Evaluation & Review Technique 

POC   Point of Contact 

QA   Quality Assurance 

QAP   Quality Assurance Program 

QASP   Quality Assurance Surveillance Plan 

QC   Quality Control 

QCP   Quality Control Program 

RETIE   Reglamento Técnico de Instalaciones Eléctricas 

SOW   Statement of Work 

TCN   Third Country National 

TE   Technical Exhibit 

UL   Underwriters Laboratories 
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PART 3 

 

 

3.  GOVERNMENT FURNISHED ITEMS AND SERVICES. 

 

3.1  Services.  Not applicable. 

 

3.2  Facilities.  Not applicable. 

 

3.3  Utilities.  Not applicable. 
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3.4  Equipment.  Not applicable. 

 

3.5  Materials.  Not applicable. 
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PART 4 

 

 

4.  CONTRACTOR FURNISHED ITEMS AND RESPONSIBILITIES.   
 

4.1  General.  The Contractor shall furnish all supplies, equipment, facilities and services required to perform work 

under this contract as outlined within this SOW.  All work shall be performed in accordance with manufacturer 

specifications and instructions for the products and/or materials to be used, and performed by certified personnel 

such as professional electrical engineers, electricians, architects, and civil engineers.  The Contractor shall verify 

existing conditions prior to actual installation of the equipment. The Contractor shall comply with special 

considerations, safety program, required insurance and Military Base regulations. 

 

4.2  Secret Facility Clearance. Not applicable. 

 

4.3  Materials.  The Contractor shall provide cement, aggregates, concrete, reinforced steel, metallic structure, 

welding materials, masonry, electrical materials, power generator, and all related materials for the generator 

installation. 

 

4.4  Equipment.  The Contractor shall provide all required material, tools, and equipment to install power generator 

back up and construct a generator shack and leakage containment pool.   

 

4.5 Responsibilities of Contractor. 

 

4.5.1 Damage to Persons or Property.  The Contractor shall be responsible for all damages to persons or properties 

at the worksite that occur as a result of the Contractor's own fault or negligence.  The Contract shall take proper 

safety and health precautions to protect the work sites, the workers, the public, and the property of others.  It is 

highly recommended to the contractor to properly document existing conditions prior commerce of works by taking 

photos and having base official or representative to walk the work site.  He should formalize the existing 

conditions in a report with an official memo.  This report and officio shall be signed by the Colombia Marines 

POC, contractor, KO, and COR. 

 

4.5.2 Responsibility for Work Performed.   The Contractor shall be responsible for all materials delivered and 

work performed until final completion and acceptance of the entire project, except for any completed unit of work 

which may have been accepted in writing under the contract. 

 

4.6 Contractor Records/Progress Reports. The Contractor shall certify all completed work on bi-weekly basis and 

provide bi-weekly progress report to the COR and KO.  Bi-weekly report is due every other Tuesday, no later than 

1300 hrs (1:00 p.m. CST).  

 

4.7 Contractor Work Schedules.  Offerors shall include in their technical proposal a complete project management 

schedule utilizing the Critical Path Method (CPM), Program Evaluation & Review Technique (PERT) or Gantt 

Chart showing major construction phases (i.e. clearing site, site prep, slab, electrical system, masonry, stucco, 

windows, doors, roof, generator installation, tests, cleaning, final inspection and punch list corrections).  These items 

will become part of the contract at award.  Sufficient float time shall be incorporated in the schedule to account for 

down days due to inclement weather. Contractor shall include quality assurance inspections performed by QA rep at 

each worksite.  

 

4.8 Progress Meetings.  The Project Engineer/Architect may be required to meet at least weekly with the KO and/or 

the COR during the first month of construction and then as required throughout the period of performance.  The 

Contractor shall be responsible for keeping minutes of these meetings.  The written minutes of these meetings shall 

be signed by the Project Engineer/Architect and any other individuals in attendance, and be submitted to the COR 

for approval. 
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4.9 Repair.  The Contractor shall repair any damage to the existing grounds, facilities or property incurred during 

the course of construction at Tumaco to its original pre-existing conditions.  Refer to section 4.5.1 Damage to 

Persons or Property for additional info. 

4.10 Safety.  The Contractor is responsible for the safety of workers and visitors to the work sites.  The Contractor 

shall ensure that all personnel wear appropriate safety gear at all times in compliance with all Colombian 

Occupational Safety & Health regulations and ensue all local safety regulations are followed at all times.  The 

Contractor shall provide sanitation for workers in accordance with the latest edition of Corps of Engineers Safety 

and Health Manual EM 385-1-1 and Colombian safety and health laws.  Contractor shall comply with safety and 

health requirements as established by EM 385-1-1.  Information about how to obtain electronic and/or hard copies of 

this manual is located at the following website:  http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx. 

 

4.10.1 Prohibition on Asbestos and Lead Based Paints.  The Contractor shall not use materials containing 

Asbestos or Lead Based Paints in this construction project.  Upon completion of each construction project, the 

Contractor shall submit two copies of a Certified Letter to the COR stating that no lead based paints or materials 

containing asbestos were used in this project at Tumaco.  One copy of the letter shall be filed with project 

documents in the Resident Engineer's Office and second copy filed in the COR’s project folder.   

 

4.11 Utilities Connections and Excavations 
 

4.11.1 The U.S. Government will not provide any utility connections.  It is the Contractor’s responsibility to provide 

any generators required to operate any of its own equipment at its own expense.  The Contractor shall be also 

responsible for providing potable water daily at the construction worksite for all employees at Contractor’s own 

expense.  If a water tank truck is planned for this purpose, the Contractor shall be responsible for providing 

registration information that must be included with Contractor’s equipment listing. 

 

4.11.2  The Contractor shall be responsible for coordinating excavation with local utility companies and shall take 

every precaution to avoid damage to underground utilities.  The Contractor shall be responsible for any damages 

they incur to the underground utilities and shall repair any construction damages at the Tumaco worksite at own 

expense.  The Contractor shall be responsible for coordinating the connection of potable water, sewage (if 

available), and electrical power with local utility companies. 

 

4.12 Interruption of Utility Services.  Any planned interruptions of utility services (electrical power, water, natural 

gas, etc.) shall be detailed and coordinated by the Contractor.  If the outage affects only the facilities in this contract, 

the request shall be submitted at least three (3) working days before the planned outage.  The Contractor shall not 

interrupt service(s) until approval has been granted by the Colombian Marines Public Works or equivalent entity.  

Requests shall include facility/facilities affected, date of scheduled outage, and duration.  Requests for interruption 

of service(s) will not be approved unless all equipment and materials required for the applicable/ particular phase of 

work are on the job site (s).  Interruptions will be granted Monday through Friday for the following times: 7:15 A.M. 

until 11:00 A.M. and 12:30 P.M. until 4:00 P.M.  If weekend (Saturday and Sunday) outages are required or are 

preferred, such outages shall be coordinated as specified above. 

 

4.13 Contractor Personnel  The Contractor shall provide sufficient number of personnel, properly trained and 

qualified (i.e. civil engineer, architect, geotechnical engineer, electrical engineer, certified electricians and foremen), 

to perform the requirements of this contract at the worksite location.  All non-laborer Contractor employees on this 

project shall maintain a proficiency license from the Colombian or an equivalent license from a foreign entity if the 

Contractor is based in a country other than Tumaco worksite location. 

 

4.13.1 Project Engineer/Architect Superintendent/Foreman.   

 

4.13.1.1 The Contractor shall provide a Project Engineer/Architect who shall be a licensed engineer or architect and 

responsible for the performance of all work.  The name of this person and an alternate(s), who shall act in behalf of 

the Contractor when the Project Engineer/Architect is absent, shall be designated in writing to the KO at least ten 

(10) days prior to contract performance.  The Contractor shall not replace, substitute, or remove key personnel 

without prior written consent from the KO.  In the event that the Contractor removes key employees, replacement 

personnel must be equally or better qualified. 

http://www.usace.army.mil/CESO/Pages/EM385-1-1.aspx
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4.13.1.2 The Field Engineer/Architect and Superintendent/Foreman shall be designated in writing to the KO at least 

ten (10) days prior to contract performance. These key personnel shall be physically present at the worksite between 

the hours of 7:30 am to 4:30 p.m., excluding Colombian holidays, and any other time work is being performed at the 

site, as coordinated between the Contractor and COR.  The Contractor shall provide to the KO and COR the phone 

numbers of the Project Engineer/Architect and alternate(s), Field Engineer/Architect and Superintendant/Foreman to 

be available during duty and non-duty hours (to include evenings, holidays, and weekends).   

 

4.13.1.3 The Project Engineer/Architect shall be responsible for overall management and coordination of this 

contract; directing the onsite work; acquiring materials; able to resolve construction issues; and provide information 

about work progress to the COR.  The Project Engineer/Architect shall be highly knowledgeable of the project 

progress and have a good working knowledge of Spanish be able to communicate effectively.  By Good Working 

Knowledge the employee should be able to read/speak English and understand agency regulations, operating 

instructions, memoranda, and related material concerning the field of work, to prepare correspondence and 

standardized reports, and to communicate effectively with Spanish speaking staff members and the general public, 

including both Spanish speaking and non-Spanish speaking persons.  The Project Engineer/Architect or their 

designated alternate shall be available to meet with U.S. Government personnel, or the KO, within 30 minutes unless 

otherwise coordinated with such designated personnel.  After duty hours, the Project Engineer/Architect or 

designated alternates shall be available within two (2) hours in case of emergency.    

 

4.13.2 Personnel Listing.   

 

4.13.2.1 After award of the contract, the Contractor shall have five days to submit to the KO a list of workers and 

Project Managers assigned to work at Tumaco sites (Biographic Data on Personnel).  Required information for each 

individual on the personnel list for Tumaco sites shall include: 

 

Full Name 

Place and Date of Birth 

Current Address 

Identification number 

 

4.13.2.2 Failure to provide any of the above information may be considered grounds for rejection and/or re-submittal 

of the application(s).   

 

4.13.3 Contractor Employee Uniforms.  The Contractor shall provide to each employee a shirt (all shirts must be 

the same style and color) with the Contractor’s name/logo and contract number.  The shirt shall be worn at all times 

while working at the project site.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



W913FT-15-T-0020 

0002 

Page 18 of 25 

 

 

 

 

 

 

 

PART 5 

 

 

5.  SPECIFICATIONS 

 

5.1  General.  The Contractor shall furnish all labor, transportation, equipment, materials, and any other items and 

services necessary to provide and install power generator, construct a containment pool and shack.  The Contractor 

shall be responsible for the development of a material list for COR review.  The Contractor shall provide a draft 

list with corresponding technical information for review with his proposal.  Upon approval of the material list 

by Government, the contractor shall provide sample materials as identified in the approved material list. The 

Contractor shall submit all material under this section for COR approval and ensure that materials for project shall 

be environmentally friendly in accordance with paragraph 1.6.18.   

 

The Contractor developed plans and works shall comply with “Norma Sismo Resistente” (NSR) – 2010 code, 

Colombian codes “Norma Tecnica Colombiana” (NTC) – 1500, “Reglamento Técnico del Sector de Agua Potable y 

Saneamiento Básico” (RAS)-2000, NTC 2050 and RETIE.  Designs shall include the electrical design and generator 

shack design.  The Contractor shall verify that the value of the resistance is the required value of (<25 ohms) or as 

required by code.   

 

The Contractor shall include a Lightning Protection System Study IAW NTC 4552.  ARSOUTH acceptance of the 

drawings does not waive the contractor’s responsibility to comply with the corresponding codes and rules for the 

design and construction.  The contractor shall submit within 10 days with after contract award, the 

construction and electrical designs/drawings, and diagrams based on the codes, signed and certified by a 

licensed structural and electrical engineers.  He shall provide electric load study results.  The Contractor shall 

also provide electrical load calculations to substantiate a capacity increase of 20 percent.  Formats for the 

drawings shall be submitted in AutoCad 2010 and pdf. The U.S. Army South engineer will approve the design.  

Neither the U.S. Government’s review, approval or acceptance of, nor payment for the requirement required under 

this contract shall be construed to operate as a waiver of any rights under this contract or of any cause of actions 

arising out to the performance of this contract, and the Contractor shall be and remain liable to the U.S. Government 

in accordance with applicable law for all damages to the U.S. Government caused by the Contractor’s negligent 

performance under this contract. 

 

The work will be executed based on the following requirements: The contractor shall be responsible for the 

professional quality, technical accuracy, and the coordination of designs, drawings, and specifications, furnished by 

the contractor under this contract. The contractor shall, without additional compensation, correct or revise any errors 

or deficiencies in its designs, drawings, and specifications to meet local and national codes and standards. 

 

Once the design is approved, any design changes will be submitted to U.S. Army South Engineer for approval.  

Contractor shall not proceed without prior approval of the U.S Army South Engineer.  If the design changes imply 

cost to the government, the Contractor shall immediately notify the Contracting Officer. 

 

All drawings, specifications, operations and maintenance handbooks, manufacture’s information, and other 

documents derived from the work, will belong to U.S. Army South and should be turned over as well as an original 

and two copies of the final construction and architectural drawings (as-builts).  Format for the drawings shall be 

AutoCad 2010 and pdf.  All designs required in this contract (new constructions and fabrication) shall be validated 

and approved by contractor professional license engineer and submitted to the COR for final approval. 

 

5.2. Electrical Load Studies. The electrical load calculation for the CMSE house shall show electrical demand load 

in accordance with Article 220 of the 2011 National Electrical Code or equivalent Colombian Electrical Code.  The 

load demand will helps to provide an accurate, consistent, and simplified method of determining the minimum size 
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electrical service for the power generator.  The demand loads shall take into account various probabilities of 

simultaneous operation of electrical appliances, equipments, computers, air conditioner units, and potential future 

demand of 20 percent. The recommended load studies shall include solutions that are safety/fire hazard free. 

 

5.3.  Back-up power generator.  The back-up power generator system shall be designed and installed in accordance 

with NFPA 30, Flammable and Combustible Liquids Code, NFPA 37, Standard for the Installation and Use of 

Stationary Combustion Engines and Gas Turbines, NFPA, National Electric Code, and NFPA 110, Standard for 

Emergency and Standby Power Systems.  Back-up power system shall consist of a diesel-engine (or a fuel sources 

common in the area of Tumaco) generator set with an automatic transfer switch. Generator set shall be completely 

enclosed in a weather resistant, corrosion resistant enclosure produced by the generator set manufacturer. The 

generator shall support the following loads: emergency lighting, computer, refrigeration and freezer, furnace, air 

conditioning, lighting – inside and outside, clean water for drinking and bathing, water pump, sump pump, kitchen 

appliances, cell phone chargers, Televisions, radios, washer, dryer, security system, fans, and other electric items.  

Minimum generator capacity shall be 25 KW.  Voltage and frequency shall match that of the house power supply. 

The generator and power supply provided by the Contractor must have a factory representative and part supplies 

warehouse located in Colombia.  The generator shall provide backup power for the entire house during emergencies 

only. 

 

5.3.1  Reserve fuel tank.  The generator shall contain a sub-base day tank and a reserve fuel tank.  The reserve fuel 

tank shall be sized to store the volume of fuel required to run the generator at full load for 168 hours (seven 24-hour 

days). The main tank shall be above ground, single wall type with full concrete containment pad and curbing.  

Designer shall calculate specific equipment loads for the generator. The system shall be capable of powering the 

emergency lighting and power loads within 10 seconds of power failure. Automatic transfer switch shall be supplied 

to switch power from normal electrical distribution system and the emergency generator.  Generator and service 

shall be sized for full load of the equipment and 20 percent spare capacity. The preferred generating voltage shall be 

the highest utilization voltage proposed for the facility. The set shall conform to NFPA 37 Standard for the 

Installation of Combustion Engines and Gas. The set shall include automatic start-and stop equipment, solid state 

battery charger, and tanks and radiator as required.  Manual test switch shall be provided for automatic transfer 

switch.  Automatic transfer switch shall be of double throw construction.  Switch shall be equipped with by-pass 

isolation for maintenance purposes. The engine-generator shall be quiet operation.  Engine-generator set shall be 

provided with a vibration-isolation system in accordance with the manufacturer’s standard recommendation. 

Vibration isolation systems shall be designed and qualified (as an integral part of the base and mounting system) to 

the seismic zone specified in previous sections. 

 

Power generation package and all components shall be provided by a single manufacturer and installed complete 

and totally functional, with all necessary ancillary equipment. 

 

5.3.2 The generator set shall include, at a minimum, the following components: 

 

A. Packaged diesel-engine generator set (Contractor shall ensure to search the fuel sources available in Tumaco and 

provide a generator that can be easily fueled). 

B. Generator main circuit breaker, instrumentation, controls, protection, and isolation 

C. Automatic transfer switch 

D. Factory provided corrosion resistant weather enclosure 

E. Starting system 

F. Air intake louvers, exhaust louvers, dampers, etc. 

G. Cooling system 

H. Fuel supply system with sub-base day tank  

I. Above ground main fuel storage tank (to sustain 24hr/7 for a week).  This storage tank shall be installed in a self-

contained spillage prevention pool.  Pool shall be designed to contain potential leakage to the tank capacity. 

J. Exhaust system 

K. Lubrication system 

L. Concrete base structure for mounting the generator 

M. Vibration isolation 

N. Seismic protection 
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O. Main fuel tank concrete base and 100% fuel containment area 

P. Shut-off valve with redundancy system 

Q. Framed Instructions 

R. Fire Extinguisher 

S. Grounding and lighting protection system for the back-up power generator, fuel tank, and generator and fuel tank 

shacks. 

 

5.3.3  Tests.  All systems shall be examined to determine their correct operation.  Tests shall be perform when the 

project is finished to determine if there are possible short-circuits and grounding failures.  The insulation resistance 

shall be the same or higher that what was demanded by NEC. 

 

The impedance to ground of the electric system shall be approved at the end of the project and it shall not exceed the 

value of 25 Ohms.  The Contractor shall provide all necessary testing equipments and perform the tests in the 

presence of the COR, who shall be given at least 7 days notice.    

 

5.3.4  Signage and Instructions.  All boards shall have permanent and weather resistant signs to identify each 

circuit or feeder.  Outlets for 220 volts shall also have signs to identify them from other outlets.  The Owner shall be 

given two sets of equipment instructions for operation and proper maintenances. 

 

5.3.5  Paint.  All metallic conduits to be installed underground shall be painted with an asphalt base paint before 

being covered with concrete. All exposed conduit shall receive two coats of anticorrosive paint, as well as the 

supports, accessories, and register boxes.  All metallic surfaces of electronic equipments that arrives painted from 

the manufacturer and has scratches, shall be repainted and given a finish similar to the original. 

 

5.4 Garage door with electric operator. Deleted.   

 

5.5 Training. Training for operation and maintenance of the back-up generator and reserve fuel tank shall be 

provided to Colombian designated operators.  This training shall include hand-on session and handout materials with 

emergency point of contact information (i.e. Name, phone, email, and address).  Contractor will provide a detailed 

training agenda to the PE.  Training packet shall include basic operations on assigned operators; checks before, 

during, and after operations; and immediate action in the event of a malfunction and conduct pre-set operations.  

 

5.6 Generator and fuel tank shacks.  

 

Contractor shall construct generator and reserve fuel tank shacks to provide protection against the salty environment 

and other weather elements.  Contractor shall design a concrete slab, walls, roof, and containment pool.  

Approximately dimensions for the generator shack are 3 m x 3.5 m x 3 m.  Approximately dimensions for the 

reserve fuel tank shack are 3 m x 3.5 m x 3 m. 

 

5.6.1. Foundation. The Contractor shall design the foundation for the back-up generator and reserve fuel tank 

considering actual site conditions.  The contractor shall clear, fill, and compact selected fill material to provide 

adequate site for construction. 

 

5.6.2 Cement.  The Contractor shall ensure that the cement used in the cement mixtures shall be Type 1 Portland 

cement (normal) and meet all ASTM C150/C150M-09.  If the project site has high sulfate content, Type V Portland 

cement shall be used.  The Contractor shall provide additive specifications where required, before cement work is 

initiated.  If maritime conditions are present, contractor shall use the cement type for such conditions. 

 

5.6.3 Concrete.  The Contractor shall ensure that all recommendations of the ACI Committee Report 301M-99 

(Specifications for Structural Concrete for Buildings) or equivalent Colombian specification (NSR-10) shall be 

followed.  All other concrete operations shall follow the Building Code Requirements for Reinforced Concrete ACI 

318M-08.  All the standards of the ASTM are mandatory.  The specified compression resistance shall be measured 

at the rupture in cylinders measuring 15cm x 30 cm (6 in x 12 in), after 28 days, according to the ASTM 

C39/C39M-10 standards. The concrete shall have an overlap no greater than three (3) inches.  Concrete used for the 

foundation formworks, columns, pedestals, retaining walls, joints tied to the foundation, load and tie joints and 
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remaining structural elements, shall have a compression resistance of 210 Kg/cm2 (3000 lb/in2). The resistance to 

fluid concrete for filling the reinforced masonry blocks shall guarantee a minimum resistance of 140 Kg/cm2 (2000 

lb/in2). 

 

5.6.4 Aggregates.  The aggregates used in the concrete mixture shall be classified according to size and stored 

orderly to avoid being mixed, dirtied, or mixed with foreign matter. They shall meet all the specifications of ASTM 

class C-33-67 for concrete aggregates. Sand shall be free of all vegetable, mica, slime, organic matter, etc. It shall 

contain deleterious substance in excess of the following percentages: Clay clods - 1%, Pit Coal and Lignite - 1%, 

Material passing #200 Screen - 3%. The sand quality and granulometry shall be such that it meets the requirements 

of the corresponding specifications and allows for thick concrete without excess cement, as well as the required 

resistance. The size of the crushed stone shall not be larger than 1/5 than the greatest separation from the sides of the 

formwork; 1/3 of the slab, or ¾ of the free space between individual rebar or rebar ties, except when the contrary is 

indicated. It shall meet the ASTM C-33 standards and its maximum dimension shall be according to Section 33 of 

the ACI 318 – 83 Regulation. 

 

5.6.5 Reinforced Steel.  The reinforcing steel shall meet the ASTM-A-615 specifications.  Contractor shall provide 

deformed mild steel rebar. Deformed refers to patterns rolled onto the rebar to help the concrete get a grip on the 

bar. All steel shall be new billet steel conforming to ASTM A615 Grade 60. Rebar grade shall be 60 (420 for 

metric). Minimum yield strength shall be 420 MPa (60,900 psi). All dirt and non-adhered oxidation in an advanced 

state shall be cleaned from reinforced steel. The rebar shall be bent cold, adjusting them according to the project 

plans and specifications, with no mistakes greater than one centimeter. 

 

5.6.6 Roof.  Contractor shall provide treated-structural wooden structure with galvanized steel connectors.  

Contractor shall provide clay tiles for the roof panels.  The roof system shall be designed considering Tumaco wind 

and seismic conditions. 

 

5.6.7 Masonry Unit Blocks.  Concrete Blocks shall be the same size, and color with uniform texture.  The block 

compression resistance shall be fm= 95 Kg/cm2 (1,350 ksi). The block shall be totally cured before leaving the plant 

and during their transportation; precautions shall be taken to avoid flaking and cracks. Contractor shall provide 

concrete block accordingly with ASTM standard specification C90 and UBC standard specification 24-1.  The 

specification covers hollow concrete masonry units (CMU) made from Portland cement, water, and aggregates.  The 

CMUs shall be suitable for load bearing applications. CMUs shall be made from lightweight aggregates and non-

moisture controlled. Cementations materials and aggregates used for the manufacturing of the CMUs shall conform 

to ASTM C150, ASTM C33, and ASTM C331. The average CMU compressive strength for three units shall be 13.1 

MPa (1,900 psi) and individual unit shall be 11.7 MPa (1,700 psi). CMU grade shall be ASTM grade “N,” Type 2 

with core area equal to 40% to 50% of gross area. Six sacks per cubic yard concrete mix and 18 to 23 Kg (40 to 50 

lb) weight per block. These specs apply to CMU 2-core and bond beam (“U”) block styles.  Contractor shall cut 2-

hole block if U-block are not readily available.  A sample of a cut block shall be provided for approval. 

 

All units shall be sound and free of cracks or other defects. Minor cracks incidental to the usual method of 

manufacture or minor chipping resulting from customary method of handling in shipment and delivery are not 

grounds for rejections. Five percent of a shipment containing chips not larger than 25.4 mm (1 in) in any dimension, 

or cracks not wider than 0.5 mm (0.02 in) and not longer than 25% of the nominal height of the unit is permitted. 

 

5.6.8 Illumination.  Contractor shall provide illumination inside the generator and fuel shacks.  Contractor shall use 

energy efficient light bulbs.    

 

5.6.9 Containment pool. Contractor shall install reserve tank in a containment pool to collect potential leakage.  

The pool shall be constructed with leakage proof walls and floor.  It shall also include required valves and collector 

fittings.  Contractor shall provide alert system to announce leakage.  The alert system shall be both visual and sound 

alerts. 

 

5.7 Underground utilities.  The work shall include but not limited to leveling of existing site, trench cut, selected 

material for filling, compaction, and surface restoration.  The Contractor shall verify all dimensions and existing 

conditions prior to actual construction and notify the Contracting Officer (KO).  All work shall be in accordance 
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with manufacturer recommendations for the products to be used, and done by certified personnel. The complete 

system shall meet American Society for Testing and Materials (ASTM) ASTM 7-05 and NEC article 690.  The 

Contractor shall excavate trenches to install underground electrical cables for the back-up generator.  Contractor 

shall provide a complete infrastructure to include, but not be limited to, connection to existing electrical grid, 

grounding, and any other accessory for a complete installation.  Contractor shall excavate a 300 millimeter (mm) 

wide trench.  The minimum depth of the trench shall be 762 mm (or as code dictates).  A 152 mm layer of sand shall 

be placed in the bottom of the trench.  Contractor shall then install a 51 mm long bell PVC schedule 40 conduit.  The 

conduit shall be Underwriter Laboratory (UL) rated or Colombian Equivalent Underwriters Laboratory and it shall 

be labeled in the conduit.  Contractor shall provide a conduit run for the electrical wires.  Contractor shall then cover 

the conduits with the excavated materials (or as requested by code).  Material shall be placed and compacted 

according to UFC and NEC electrical codes.  An underground detection sign fabric shall be also installed according 

to code.  Contractor shall provide and install inspection boxes as required by code.  The inspection boxes shall be 

pre-fabricated boxes or masonry boxes constructed at the site approved for such purpose.  Boxes shall have a cover 

lid with locking mechanism to avoid vandalism or tampering.  Contractor shall provide with inspection boxes all 

connection accessories.  Contractor shall provide submittals for inspection boxes, conduits, wires, detection sign 

fabric, and design 30 days after contract is awarded. 

 

5.8. Technical Exhibit. Technical Exhibit 1 includes the deliverables schedule for this contract.   

 

5.9. Final Report.  The contractor shall submit final report, 2 Digital in English and 1 Digital in Spanish to include 

all maintenance manuals for all equipment installed, as-built drawings, bi-weekly reports, invoices, final 

construction schedule, and all other documentation required to turn over the construction project to COR for 

approval.  Final payment will be withheld until final report is received and approved. 

 

IT IS CONTRACTOR RESPONSIBILITY TO VERIFY THE APPROXIMATED QUANTITIES IN THIS 

SOW. 

 

5.10. Final clean up.  The Contractor shall do a final cleaning to include all debris and garbage, excavation 

materials, debris from the construction, as well as the garbage created by the containers for the materials, such as 

boxes and bags shall be removed. 

 

 

 

 

 

 

 

 

 

 

PART 6 

 

 

6.  APPLICABLE CODES & STANDARDS. The design and construction shall be in accordance with established 

construction practices, and the latest revision/edition of the following referenced codes and standards, where 

applicable. UFC 1-300-09N, Design Procedures, provides design guidance and contains references to other UFC’s 

and codes that are to be used for this contract. UFC 1-200-1, General Building Requirements, is the building code 

guide and contains references to other UFC’s and codes that are to be used in this contract.  

 

- American National Standards Institute Standards (ANSI) 

- American Society of Testing and Materials (ASTM) 

- National Electrical Manufacturers Association (NEMA) 

- International Building Code (IBC) 

- Electronic Industries Alliance (EIA) 

- Federal, State, County, and local environmental regulations. 
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- Federal Specification Cabinet, Security, Weapons Storage (AA-C-2859A).   

- National Fire Protection Association (NFPA) 

- IEEEC2, National Electrical Safety Code 

- National Electric Code 2011 (NEC) 

- Norma Sismo Resistente 2010 (NSR 10) 

- Normas Técnicas Colombianas (NTC) 

- International Electrotechnical Commission (IEC) 

- Reglamento Técnico de Instalaciones Eléctricas (RETIE) 

- Reglamento Tecnico de Iluminación y Alumbrado Público (RETILAP) 

- Underwriters Laboratories (UL) 

- Flammable and Combustible Liquids Code (NFPA 30) 

- Standard for the Installation and Use of Stationary Combustion Engines and Gas Turbines (NFPA 37) 

- National Electric Code (NFPA) 

- Standard for Emergency and Standby Power Systems (NFPA 110) 

- Lightning Protection System Study (NTC 4552) 

 

Where discrepancies in the referenced standards and the contract requirements occur, the more stringent 

requirements shall govern.  If this occurs, the contractor shall immediately notify the COR. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART 7 

 

7.  ATTACHMENT/TECHNICAL EXHIBIT LISTING 

 

7.1  Technical Exhibit 1 – The Deliverables schedule. 
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Technical Exhibit 1 – DELIVERABLES SCHEDULE 

 

Deliverable Frequency # of Copies Medium/Format Submit To 

1. Contractor shall 

provide a copy of the QC 

plan.  See paragraph 

1.6.1 for additional 

information.  

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

2. Contractor shall 

provide meetings 

minutes. See paragraph 

1.6.8 for additional 

information. 

2 days after meeting 1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

3. Contractor shall 

provide license and 

permit documentation. 

See paragraph 1.6.17 for 

additional information. 

Prior start 

construction 

1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

4. Contractor shall 

provide a list of all 

vehicles.  See paragraph 

1.6.22 for additional 

information. 

Within 5 days of 

contract award 

 

 

1 copy 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

5. Contractor shall 

properly document 

existing conditions prior 

commerce of works by 

taking photos and having 

base official or 

representative to walk 

the work site.  See 

paragraph 4.5.1 Damage 

to Persons or Property 

for additional info.  

Due 10 days after 

the contract. 

1 copy Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

6. Contractor shall 

certify all completed 

work on bi-weekly basis 

and provide bi-weekly 

progress report. See 

paragraph 4.6 for 

additional information. 

Due every other 

Tuesday, no later 

than 1300 hrs (1:00 

p.m. CST). 

1 copy 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

7. Prohibition on 

Asbestos and Lead Based 

Paints.  See paragraph 

4.10.1 for additional 

information. 

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

8. Personnel Listing.   

Contractor shall have 

five days to submit to the 

KO a list of workers and 

Project Managers 

assigned to work. See 

paragraph 4.13.2 for 

Deliverable after 

Contract Award 

One copy, 30 days 

after contract award 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil; 

jose.m.olivieriresto.c

iv@mail.mil  

mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:rosa.l.santoni.civ@mail.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:Annabelle.Miller@tcsc.southcom.mil
mailto:jose.m.olivieriresto.civ@mail.mil
mailto:jose.m.olivieriresto.civ@mail.mil
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Deliverable Frequency # of Copies Medium/Format Submit To 

additional information. 

9. Design Plans and soil 

study results and 

recommendations.  See 

paragraph 5 for 

additional information. 

Within 15 days of 

Contract Award 

1 original and 1 

copy 

 

Electronic copy, 

AutoCAD 2010 and 

pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

10. Submittal with the 

resume for all designers 

used for all drawings and 

calculations, before they 

start to work on those. 

See paragraph 1.6.10 for 

additional information. 

Within 10 days of 

contract award 

 

 

1 original 

 

Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

11. Submittal for all 

materials to be used for 

the project. See 

paragraph 5 and sections 

below it for additional 

information.  

As indicated in 

SOW 

1 original Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

12. Submittal for the 

Project Engineer/ 

Architect, Field 

Engineer/Architect and 

Superintendant/Foreman 

Section 1.6.10 

10 days of contract 

award  

1 original Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

13. Underground utilities 

submittal. Section 5.7 

30 days after 

contract is awarded 

1 original Electronic copy, MS 

Word, Excel, or pdf. 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

14. Final Report 

Section 5.8 

For final payment 3 original 2 Digital in English 

and 1 Digital in 

Spanish 

COR 

rosa.l.santoni.civ@

mail.mil; KO, 

Robert.r.devisser.civ

@mail.mil 

 

 

  

 

(End of Summary of Changes)  
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